

Goal Modification Request Form

1. Date: 2/9/2016 2. Requesting Department: PWE-IT 3. Solicitation Number: PENDING
4. Solicitation Name: Oracle License Support (new) 5. Estimated Dollar Amount: \$812,768.58
6. Description of Solicitation (attach specifications/supporting documents): Oracle software licenses & support, will add additional enhancements to current work order system and billing system within PWE.
PLEASE INDICATE WHETHER A PREVIOUS CONTRACT EXISTED FOR THIS SOLICITIATION.
A. Previous contract (if any): Yes O No O B. Previous contract number:
C. Goal on last contract D. Was goal met? Yes No O
E. If goal was not met, what percentage did the vendor achieve?%
F. Why wasn't goal achieved?
SELECT ONE TYPE OF GOAL MODIFICATION REQUEST FROM THE FOUR OPTIONS BELOW.
1. WAIVER
A. I am requesting a waiver of the MWSBE Goal: Yes No
A public or administrative emergency exists which requires the goods or services to be provided with unusual immediacy
If goods and services are specialized, technical, or unique nature as to require the City department to select its contractor without application of MWSBE provisions (such as contracts for expert witnesses, certain financial advisors or technical consultants)
MWSBE provisions impose an unwarranted economic burden or risk on the City or unduly delay acquisition of the goods or services, or is not in the best interest of the City; or
Level of MWSBE availability would produce minimal MWSBE participation. Other:
C. Detailed explanation for Waiver Reason:
2. COOPERATIVE OR INTER-LOCAL AGREEMENT
A. Is this a Cooperative/Inter-Local agreement? Yes No
B. If yes, please specify the name of the agreement: Cooperative (Nebulogic) DIR-TSO-2548
C. Did the Department explore opportunities for using certified firms? Yes No
D. Please explain how the department explored opportunities for using certified firms:
Oracle software & support are available by authorize resellers. There were no matching MWBE listed as a reseller. On DIR-TSO-2548 contract & COH certified firms directory.
E. Please explain why the Department did not explore opportunities for using certified firms:



Goal Modification Request Form

A. I am requesting a MWSBE contract Construction (34%) Professional Section (34%)	ct-specific goal belo	w the following city wide goals:		
Construction (34%) Professional Serv Yes No lf yes, please complete			with this form,	
4. GOAL REVISION AFTER ADV	ERTISEMENT			
A. I am requesting a revision of the M B. Original goal: C. Pro E. Will the project be re-advertised?	oposed new goal:	D. Advertisement date:		
G. Detailed reason for request:				
Concurrence: Let Wood Requesting Department Initiator	Tarle Date	Department Director or Design	= 3/7/2014 ee Date	
FOR OBO OFFICE USE ONLY:				
PPROVED:				
Jacherlay	3/12/16	Non-Diviable	W-553	
OBO Assistant Director or Designee	Date	OBO Reason	Tracking #	
ENIED:				
OBO Assistant Director or Designee	Date	OBO Reason	Tracking #	